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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in TUOLUMNE COUNTY NEAR
SONORA FROM 0.3 km WEST OF SANGUINETTI OVERHEAD TO 0.5 km EAST OF STANDARD ROAD.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on May 2, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 1, 11, 18, 33, 39, 40, 43, 47, 51, 120, 145, 146, 147, 156, 162, 163, 168, 169, 176, 180, 292, 298,
299, 401, 402, 410, 411, 412, 468, 471, 472, 494, 497, 498 are revised.  Half-sized copies of the revised sheets are attached
for substitution for the like-numbered sheets.

Project Plan Sheets 547A, 547B, 547C, 547D, 547E, 547F, 547G, 547H, 547I, 547J, 547K, 547L, 547M, 547N, 547O,
and 547P are added.   Half-sized copies of the added sheets are attached for addition to the project plans.

In the Special Provisions, Section 5-1.20A, "ARCHAEOLOGICAL SITE," is added as attached.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the second
paragraph:

"Attention is directed to "Archaeological Site," "Special Clearing and Grubbing," and "Earthwork" of
these special provisions.

No work north of existing Phoenix Lake Road from MLOL Station 46+00 to 49+80 will be allowed
until after April 1, 2002."

In the Special Provisions, Section 10-1.24A, "SPECIAL CLEARING AND GRUBBING," is added as attached.

In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraphs are added after the first
paragraph:

"Attention is directed to the plans and to "Archaeological Site," elsewhere in these special provisions.
The Contractor shall notify the Engineer in writing at least 10 working days prior to any excavation

activities within the project limits.  A Native American Monitor shall be present during any excavation
activities with the project limits."
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In the Special Provisions, Section 10-1.26, "EARTHWORK," the following paragraphs are added after the tenth
paragraph:

"IMPORTED BORROW (SELECT MATERIAL)
Imported borrow (select material) shall be placed to a depth of 1 meter within the slope lines of the

archaeological site as shown on the plans.
Imported borrow (select material) to be used to cover the archeological sites shall be free of deleterious

material and shall meet the following requirements:

Sand/Clay Material
Aggregate Grading Grading Requirements

(Percentage Passing)
Sieve Sizes Operating Range Contract Compliance
4.75-mm 100 100
75-µm 0 - 40 0 - 44

Quality Requirements
Tests Operating Range Contract Compliance
Sand

Equivalence
10 min. 8 min.

Resistance
(R-value)

-- 40 min.

or

Decomposed Granite Type
Aggregate Grading Grading Requirements

(Percentage Passing)
Sieve Sizes Operating Range Contract Compliance

9.5-mm 100 100
75-µm 0 - 20 0 - 24

Quality Requirements
Tests Operating Range Contract Compliance
Sand

Equivalence
10 min. 8 min.

Resistance
(R-value)

-- 40 min.

75-µm 2 - 9 0 - 12

The contract unit price paid per cubic meter for imported borrow (select material) shall include full compensation
for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in imported
borrow (select material) complete in place, within the archeological site, as shown on the plans, as specified in the
Standard Specifications and these special provisions, and as directed by the Engineer."
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In the Proposal and Contract, the Engineer’s Estimate Items 42, 50, 78, and 80 are revised, Items 202, 203, and 204 are
added, and Item 201 is deleted as attached.

To Proposal and Contract book holders:

Replace pages 5, 6, and 13 of the Engineer's Estimate in the Proposal with the attached revised pages 5, 6,
and 13 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is including this addendum with the Special Provision and the Proposal and Contract book holders to ensure
that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachments



5-1.20A  ARCHAEOLOGICAL SITE

Attention is directed to the areas designated on the plans as "Archaeological Site".
Attention is directed to "Special Clearing and Grubbing " and "Earthwork", elsewhere in these special provisions.
The Contractor shall notify the Engineer in writing at least 10 working days prior to any work in or near the area.
The Contractor shall take precautionary measures, including giving written notice to his employees and subcontractors,

to ensure that his forces, employees or subcontractors do not enter or disturb these areas unless specifically authorized in
writing by the Engineer.

Native American monitoring is required for all construction operations within the archaeological Site.
Prior to commencing any work near the archaeological site, the Contractor shall place temporary environmental fence on

the boundaries, as shown on the plans, of the designated areas.  The temporary environmental fence shall be maintained for
the duration of the project.

The only work to be allowed within the archaeological site, will be drainage systems 81, 84, 88, 89, 90, 96, 97, 98, and
100 as shown on the plans, embankment construction and toe of fill ditch construction.

The portion of the archaeological site lying within the slope lines is to be protected by a 1~meter pad of select material,
placed by end dumping, with rubber tired equipment, prior to any construction activities.

Should human skeletal material remains be found during construction activities, all work must be halted within the
archaeological site.  The Contractor shall notify the Engineer immediately.  Construction activities shall remain halted until
the Contractor has been notified they may resume by the Engineer.

If such suspension delays the current controlling operation more than 2 working days, the delay will be considered a
right of way delay and the Contractor will be compensated for such delay as provided in Section 8-1.09, "Right of Way
Delay", of the Standard specifications.

CONTRACT NO. 10-3404U4
ADDED PER ADDENDUM NO. 1 DATED MARCH 5, 2001



10-1.24A  SPECIAL CLEARING AND GRUBBING

Attention is directed to "Archaeological Site" elsewhere in these special provisions and to the plans.
Clearing and grubbing within the archaeological site, as shown on the plans shall be accomplished by hand clearing.  The

root systems of vegetation shall be left in place. Vegetation shall be cleared and grubbed only within the excavation and
embankment slope lines.

Existing vegetation outside the areas to be cleared and grubbed shall be protected from injury or damage resulting from
the Contractor's operations.

Activities controlled by the Contractor, except cleanup or other required work, shall be confined within the graded areas
of the roadway.

Nothing herein shall be construed as relieving the Contractor of the Contractor's responsibility for final cleanup of the
highway as provided in Section 4-1.02, "Final Cleaning Up," of the Standard Specifications.

Vegetable growth from clearing and grubbing operations may be disposed of in embankments in conformance with the
provisions in "Earthwork" of these special provisions.

Special Clearing and Grubbing will be measured and paid for in the same manner specified in Section 16-1.05
"Measurement" and Section 16-1.06 "Payment" of the Standard Specifications.

CONTRACT NO. 10-3404U4
ADDED PER ADDENDUM NO. 1 DATED MARCH 5, 2001



ENGINEER'S ESTIMATE
10-3404U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

41 170101 DEVELOP WATER SUPPLY LS LUMP SUM LUMP SUM

42 190101 ROADWAY EXCAVATION M3 1 290 000

43
(F)

192003 STRUCTURE EXCAVATION
(BRIDGE)

M3 2660

44
(F)

192020 STRUCTURE EXCAVATION (TYPE D) M3 1640

45 192037 STRUCTURE EXCAVATION
(RETAINING WALL)

M3 450

46
(F)

193003 STRUCTURE BACKFILL (BRIDGE) M3 2425

47 193013 STRUCTURE BACKFILL
(RETAINING WALL)

M3 810

48 193031 PERVIOUS BACKFILL MATERIAL
(RETAINING WALL)

M3 73

49 194001 DITCH EXCAVATION M3 20 500

50 198001 IMPORTED BORROW M3 222 000

51 198007 IMPORTED MATERIAL
(SHOULDER BACKING)

TONN 150

52
(S)

200001 HIGHWAY PLANTING LS LUMP SUM LUMP SUM

53 200002 ROADSIDE CLEARING LS LUMP SUM LUMP SUM

54
(S)

202007 DUFF HA 55

55
(S)

203003 STRAW (EROSION CONTROL) TONN 140

56
(S)

203014 FIBER (EROSION CONTROL) KG 18 700

57
(S)

203024 COMPOST (EROSION CONTROL) KG 60 300

58
(S)

020295 ROCK COLORIZATION M2 26 600

59
(S)

203045 PURE LIVE SEED
(EROSION CONTROL)

KG 400

60
(S)

203056 COMMERCIAL FERTILIZER
(EROSION CONTROL)

KG 3800

5
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ENGINEER'S ESTIMATE
10-3404U4

Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

61
(S)

203061 STABILIZING EMULSION
(EROSION CONTROL)

KG 3000

62
(S)

204099 PLANT ESTABLISHMENT WORK LS LUMP SUM LUMP SUM

63
(S)

208000 IRRIGATION SYSTEM LS LUMP SUM LUMP SUM

64
(S)

020296 WATER METER (LOCATION A) EA 1

65
(S)

020297 WATER METER (LOCATION B) EA 1

66
(S)

020298 WATER METER (LOCATION C) EA 1

67
(S)

020299 WATER METER (LOCATION D) EA 1

68
(S)

020300 WATER METER (LOCATION E) EA 1

69
(S)

020301 WATER METER (LOCATION F) EA 1

70
(S)

020302 WATER METER (AT BOOSTER
PUMP)

EA 1

71 220101 FINISHING ROADWAY LS LUMP SUM LUMP SUM

72 260201 CLASS 2 AGGREGATE BASE M3 42 800

73 290211 ASPHALT TREATED PERMEABLE
BASE

M3 4530

74 390145 REPLACE ASPHALT CONCRETE
SURFACING

M3 130

75 390152 ASPHALT CONCRETE TONN 56 400

76 390206 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 12 100

77 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 1710

78 394040 PLACE ASPHALT CONCRETE DIKE
(TYPE A)

M 1880

79 394044 PLACE ASPHALT CONCRETE DIKE
(TYPE C)

M 550

80 394048 PLACE ASPHALT CONCRETE DIKE
(TYPE E)

M 8880
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ENGINEER'S ESTIMATE
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Item Item
Code

Item Unit of
Measure

Estimated
Quantity

Unit Price Item Total

201 BLANK

202 020886 SPECIAL CLEARING AND
GRUBBING

HA 2

203 020887 IMPORTED BORROW
(SELECTED MATERIAL)

M3 20 700

204 999990 MOBILIZATION LS LUMP SUM LUMP SUM

TOTAL BID:
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